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Description Quantity

Total

Unit Cost Amount

02 SITEWORK & DEMOLITION
02-41-13.00 Selective Site Demolition 10,370

02-41-19.00 Selective Demolition 6,200

02 SITEWORK & DEMOLITION 16,570
173.990 Labor hours

104.06 Equipment hours

03 CONCRETE
03-05-13.00 Basic Concrete Materials 650

03-11-13.00 Structural Cast-In-Place Concrete Forming 951

03-15-05.00 Concrete Forming Accessories 230

03-21-05.00 Reinforcing Steel Accessories 3,193

03-30-00.00 Cast-In-Place Concrete 16,357

03-31-05.00 Normal Weight Structural Concrete 5,713

03-35-29.00 Tooled Concrete Finishing 2,455

03-39-00.00 Concrete Curing 705

03-81-00.00 Concrete Cutting 364

03-81-16.00 Track Mounted Concrete Wall Sawing 2,782

03 CONCRETE 33,398
226.652 Labor hours

57.35 Equipment hours

06 WOOD & PLASTICS
06-05-00.00 Common Work Results For Wood, Plastics, And Composites 2,970

06-05-23.00 Wood, Plastic, And Composite Fastenings 3,139

06-11-00.00 Wood Framing 15,482

06-16-36.00 Wood Panel Product Sheathing 10,672

06-17-53.00 Shop-Fabricated Wood Trusses 14,984

06-18-00.00 Glued-Laminated Construction 5,055

06-22-13.00 Standard Pattern Wood Trim 7,040

06 WOOD & PLASTICS 59,342
291.44 Labor hours

12.453 Equipment hours

07 THERMAL PROTECTION
07-21-13.00 Board Insulation 8,520

07-21-23.00 Loose-Fill Insulation 11,912

07-21-26.00 Blown Insulation 5,346

07-26-00.00 Vapor Retarders 1,786

07-42-13.00 Metal Wall Panels 37,818

07-46-00.00 Siding 2,108

07-46-46.00 Fiber Cement Siding 8,919

07 THERMAL PROTECTION 76,409
609.982 Labor hours

15.87 Equipment hours

08 DOORS & WINDOWS
08-05-00.00 Common Work Results For Openings 6,000

08-12-13.00 Hollow Metal Frames 512

08-36-13.00 Sectional Doors 9,026

08-53-00.00 Plastic Windows 5,760

08 DOORS & WINDOWS 21,297
22.083 Labor hours

09 FINISHES
09-22-13.00 Metal Furring 3,723

09-29-00.00 Gypsum Board 8,361

09-65-13.00 Resilient Base And Accessories 105
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09-65-19.00 Resilient Tile Flooring 267

09-91-13.00 Exterior Painting 5,180

09-91-23.00 Interior Painting 2,546

09 FINISHES 20,183
271.00 Labor hours

10 BUILDING SPECIALTIES
10-14-53.00 Traffic Signage 293

10-44-00.00 Fire Protection Specialties 582

10-44-16.00 Fire Extinguishers 103

10-51-00.00 Lockers 10,650

10 BUILDING SPECIALTIES 11,628
37.234 Labor hours

0.62 Equipment hours

21 FIRE SUPPRESSION
21-05-00.00 Common Work Results For Fire Suppression 8,330

21 FIRE SUPPRESSION 8,330

22 PLUMBING
22-13-16.00 Sanitary Waste And Vent Piping 5,730

22-13-23.00 Sanitary Waste Interceptors 4,325

22-14-26.00 Facility Storm Drains 2,816

33-31-13.00 Public Sanitary Utility Sewerage Piping 6,400

22 PLUMBING 19,271
68.80 Labor hours

23 HVAC
23-05-00.00 Common Work Results For HVAC 30,940

23 HVAC 30,940

26 ELECTRICAL
26-05-00.00 Common Work Results For Electrical 23,800

26 ELECTRICAL 23,800

31 EARTHWORK
31-05-00.00 Common Work Results For Earthwork 14,309

31-22-00.00 Grading 1,630

31-23-16.00 Excavation 3,387

31-23-23.00 Fill 4,885

31-25-00.00 Erosion And Sedimentation Controls 237

31 EARTHWORK 24,448
108.393 Labor hours

121.101 Equipment hours

32 EXTERIOR IMPROVEMENTS
32-11-00.00 Base Courses 20,746

32-11-26.00 Asphaltic Base Courses 1,967

32-12-16.00 Asphalt Paving 26,574

32-16-13.00 Curbs And Gutters 1,226

32-17-13.00 Parking Bumpers 6,736

32-17-23.00 Pavement Markings 149

32-91-19.00 Landscape Grading 7,849

32-92-00.00 Turf And Grasses 2,728
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32 EXTERIOR IMPROVEMENTS 67,977
271.01 Labor hours

57.873 Equipment hours

33 UTILITIES
32-13-00.00 Rigid Paving 2,660

33-36-00.00 Utility Septic Tanks 2,575

33-51-13.00 Natural-Gas Piping 2,500

33-71-19.00 Electrical Underground Ducts And Manholes 3,000

33 UTILITIES 10,735
5.60 Labor hours

0.80 Equipment hours
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Description Amount Totals Rate

Labor 130,729

Material 168,177

Subcontract 107,642

Equipment 17,780

Other

424,328 424,328

Prime Contractor's G.C.'s 42,433 10.000 %

42,433 466,761

Prime Contractor's Fee 14,003 3.000 %

14,003 480,764

Design/Trade Contingency 72,115 15.000 %

72,115 552,879

Total 552,879


