Public Safety Facility Project
Schematic Budget Modified by RM

From Erickson estimate 11/14/12

Police Station New square footage 3500

Add

Insulate-heat PD Sallyport
Sprinkler coverage PD

1/3 of Ext Lighting $7500

1/3 of Landscaping

47% of Design Costs

Design Fee Contingency

47% of Owners Costs

47% of Soft Cost Contingency
Master Planning for Site
Additioanl for redesigned drive

FD New Apparatus 2380 & Reno 2000 4380

Add

1/2 Roof Replacement

1/3 of Ext Lighting $7500

1/3 of Landscaping

32% of Design Costs

32% of Owners Costs

32% of Soft Cost Contingency
Total Project Cost

FD New Support Space 1778

Add

1/2 Roof Replacement

1/3 of Ext Lighting $7500

1/3 of Landscaping

21% of Design Costs

21% of Owners Costs

21% of Soft Cost Contingency

Total Project Cost

Total Project cost with all add alternates

roject Cost

1/14/2013

$819,860 With contingency

$21,820
$22,600
$2,500
$16,000
$75,200
$5,000
$47,000
$12,220
$2,500
$30,500
$1,055,200

$552,879 With contingency
$20,305
$2,500
$7,667
$51,200
$32,000
$8,320

- $674,871

$354,768 With contingency
$20,305
$2,500
57,667
$33,600
$21,000
‘ >‘$5,460
$445,300

$2,175,370



