Village North Sidewalk

Phase |

Engineering
wetlands
permitting
surveying
archeology
erosion
ROW
stormwater
signage
Construction
bridge
inspection
“contingency
administration
Total Phase |

Sources of Funding
Vtrans

SB Collins
WindNRG Partners
Total Funding

Commerce St - Riggs Road

$15,000
$3,000
$5,000
$3,000
$1,000
$3,000
$10,000
$10,000
$5,000
$51,000
$75,000
$13,000
$20,000

$20,000 -
$234,000

$210,600
$4,680
$18,720

$234,000

Phased project Estimate

Phase Il

Engineering
wetlands
permitting
surveying
archeology
erosion

ROW
stormwater
signage
Construction
CVU crossing
Ledge removal
Cut and Filll
inspection
contingency
administration
Total Phase I

Sources of Funding

Vtrans

SB Collins
WindNRG Partners
Total Funding -

Riggs Road to CV



