
Prepared By: Toole Design Group

Date: May 2016

Richmond Road Alternative 1 Cost $2,554,850

ESTIMATED PROJECT TOTAL $2,554,850

Notes:

Background information is provided on individual tabs.

Cost does not include environmental permitting, easement or property acquisition.

VTrans 5 Year Price List January 2011 - December 2015

Opinion of Probable Construction

Richmond Road Pedestrian and Bicycle Scoping Study

Hinesburg, VT



Prepared By: Toole Design Group

Date: May 2016

Alternative 1 Improvements

DESCRIPTION QTY UNIT UNIT PRICE AMOUNT

Clearing and Grubbing 10 Acre $20,000.00 $200,000

Unclassified Excavation 3880 CY $25.00 $97,000

Solid Rock Excavation 55 CY $150.00 $8,300

Subbase Gravel 3745 CY $28.00 $104,900

Subbase Sand Borrow 1875 CY $18.00 $33,800

Culvert Relplacement 2 EA $5,000.00 $10,000

Shared Use Bridge 1500 SF $300.00 $450,000

Bituminous Concrete Path 1085 TON $147.00 $159,500

Accessible Ramps 16 EA $3,200.00 $51,200

Detectable Warning Surface 16 EA $45.00 $720

Durable 4" Yellow Line, Type 1 Tape 3600 LF $2.00 $7,200

Durable 12" White Line, Type I Tape 1360 LF $6.00 $8,160

Hydrant Relocation 1 EA $2,500.00 $2,500

Utility Pole Relocation 14 EA $7,500.00 $105,000

Traffic Signs & Posts 10 EA $120.00 $1,200

Rectangular Rapid Flashing Beacon (RRFB) 2 EA $8,000.00 $16,000

Loam & Seed 8000 SY $15.00 $120,000

Tree Plantings 45 EA $300.00 $13,500

Erosion Control 1 LS $4,300.00 $4,300

Traffic Controls 1 LS $119,000.00 $119,000

Mobilization 1 LS $84,000.00 $84,000

SUBTOTAL = $1,597,000

ANNUAL MAINTENANCE COSTS (5%) = $79,850

25% CONTINGENCY  = $399,000

DESIGN & CONSTRUCTION ENGINEERING = $479,000

TOTAL = $2,554,850.00

Opinion of Probable Construction

Richmond Road Pedestrian and Bicycle Scoping Study

Hinesburg, VT



Prepared By: Toole Design Group

Date: May 2016

Richmond Road Alternative 2 Cost $2,334,950

ESTIMATED PROJECT TOTAL $2,334,950

Notes:

Background information is provided on individual tabs.

Cost does not include environmental permitting, easement or property acquisition.

VTrans 5 Year Price List January 2011 - December 2015

Opinion of Probable Construction

Richmond Road Pedestrian and Bicycle Scoping Study

Hinesburg, VT



Prepared By: Toole Design Group

Date: May 2016

Alternative 2 Improvements

DESCRIPTION QTY UNIT UNIT PRICE AMOUNT

Clearing and Grubbing 10 Acre $20,000.00 $200,000

Unclassified Excavation 4180 CY $25.00 $104,500

Subbase Gravel 3665 CY $28.00 $102,700

Subbase Sand Borrow 1835 CY $18.00 $33,100

Culvert Relplacement 2 EA $5,000.00 $10,000

Shared Use Bridge 1500 SF $300.00 $450,000

Bituminous Concrete Path 1065 TON $147.00 $156,600

Accessible Ramps 10 EA $3,200.00 $32,000

Detectable Warning Surface 10 EA $45.00 $450

Durable 4" Yellow Line, Type 1 Tape 3600 LF $2.00 $7,200

Durable 12" White Line, Type I Tape 1450 LF $6.00 $8,700

Utility Pole Relocation 3 EA $7,500.00 $22,500

Traffic Signs & Posts 8 EA $120.00 $960

Loam & Seed 7840 SY $15.00 $117,600

Tree Plantings 45 EA $300.00 $13,500

Erosion Control 1 LS $4,300.00 $4,300

Traffic Controls 1 LS $106,000.00 $106,000

Mobilization 1 LS $88,000.00 $88,000

SUBTOTAL = $1,459,000

ANNUAL MAINTENANCE COSTS (5%) = $72,950

25% CONTINGENCY  = $365,000

DESIGN & CONSTRUCTION ENGINEERING = $438,000

TOTAL = $2,334,950.00

Opinion of Probable Construction

Richmond Road Pedestrian and Bicycle Scoping Study

Hinesburg, VT


