

ATTACHMENT B
SILVER STREET RAIN GARDEN
HINESBURG, VERMONT
JULY 11, 2014

ITEM DESCRIPTION	UNIT	QTY	UNIT COST	AMOUNT IN FIGURES
Mobilization / Demobilization / Construction Layout / S&E / Site Stabilization / Site Recovery	LS	1	\$	\$
Furnish & Install Outlets (Riser Outlet Structure / Storm Bypass Weir / Stone Overflow Weir)	LS	1	\$	\$
Furnish & Install Protection Measures (Stone Filter Berm / Stone Splash Pads / Stone Check Dams)	LS	1	\$	\$
Furnish & Install - Erosion Control Matting	LS	1	\$	\$
Amended Topsoil	LS	1	\$	\$
Plantings - Furnish & Install Trees (5 trees)	LS	1	\$	\$
Plantings - Furnish & Install Shrubs with Mulched Beds (160 shrubs)	LS	1	\$	\$
Plantings - Furnish & Install Herbacious Plants (2,925 plants)	LS	1	\$	\$
Seed Mix - Furnish & Install Conservation Seed Mix with Straw Mulch (~0.5 acres)	LS	1	\$	\$
CONSTRUCTION TOTAL:				

Begin

Complete

Anticipated Construction Schedule: _____

Company: _____

Contact: _____

Address: _____

Phone: _____

Email: _____

Reference 1: _____

Reference 2: _____